

# Addendum #1

General Construction  
Mechanical Construction  
Electrical Construction

*Project Title* DMPS Greenwood & King Restroom Upgrades – B8891

Greenwood Elementary School  
316 37<sup>th</sup> St  
Des Moines, Iowa 50312

King Elementary School  
1849 Forest Ave  
Des Moines, Iowa 50314

*Owner* Des Moines Independent Community School District  
2100 Fleur Drive  
Des Moines, Iowa 50321

*Architect* Roseland Mackey Harris Architects PC  
1615 Golden Aspen Drive, Suite 110  
Ames, Iowa 50010  
Ph: 515-292-6075

*Mechanical &  
Electrical Engineer* Brewer Engineering Consultants, PLC  
905 Washington Ave SE  
Bondurant, Iowa 50035

Addendum Issue Date: February 3<sup>rd</sup>, 2023

*Bid date* ~~Thursday, February 9<sup>th</sup>, 2023 at 11:00 am~~

Addendum #1 contains 1 item/s.

ADDENDUM NO. 1

Issued February 3<sup>rd</sup>, 2023

To all General contract bidders on the Work titled: DMPS Greenwood & King Restroom Upgrades – B8891:

**NOTICE TO BIDDERS.**

Des Moines Public Schools has elected to remove this project from the bid process. Bids will no longer be accepted for this project at this time. Thank you for your interest.

**SPECIFICATIONS.**

No Clarifications

**DRAWINGS.**

No Clarifications

**ADDITIONAL INFORMATION.**

No Clarifications

END OF ADDENDUM NO. 1